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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
The following have been added by full text:  
 
AMENDMENT 0004 
 
AMENDMENT 0004 TO DRAWINGS AND SPECIFICATIONS FOR FY 05 Military 
Entrance Processing Station (MEPS), Niagara Falls Air Reserve Station – 
W912DS-05-B-0002 
 
TO BIDDERS 
 
The following changes shall be made to the drawings and specifications. 
 
DRAWINGS 
 
 
1.      The following DRAWINGS have been REVISED but not REISSUED: 
 

a. A-601, Door Schedule; REVISE the hardware for the doors indicated below:  
 
 

Door number Delete Hardware Set & Provide Following 
   

133 HW-9 HW-4 
134 HW-9 HW-4 
135 HW-9 HW-4 
137 HW-9 HW-4 
140 HW-9 HW-4 

 
 
b. A-601, Door Schedule; ADD “(at all exterior glazing)” after the ‘G4’ note in the 

Glass types section. 
c. A-604, Window and Louver Details; In window detail ‘E’, REPLACE the four 

‘G2’ notations with ‘G4’. 
E-01, Symbols, Abbreviations and Electrical Site Plan; In the communication note 
REPLACE “fo cables be fusion spliced.  UG shall be installed through bored trenches” 
with “fiber optic cables shall be fusion spliced.  UG shall be installed through bored or 
excavated trenches.”  
 
2.   The following DRAWINGS have been REVISED and REISSUED:   
 

  a. M-701, AHU 1,2,3 Control Schematic (inadvertently left off amendment #3) 
 
 



W912DS-05-B-0002 
0004 

Page 3 of 12 
 

 

SPECIFICATIONS 
 
1. The following SPECIFICATION SECTIONS have been ADDED and are provided in their entirety 
herein:  

a. 07600 
b. 09100 

 
2. The following SPECIFICATIONS SECTIONS have been REVISED AND REISSUED in their entirety:  

a.) 08120 
 
The following SPECIFICATIONS have been REVISED but not REISSUED:   
 

a. Section 08710, Doors Hardware; Paragraph 3.6, Hardware, subparagraph 
3.6, Hardware Sets:  

Subparagraph 3.6.3 - HW-3:  DELETE “Push-Button Lockset (proximity)” and 
REPLACE with “Entry proximity lockset tied to card reader function.”        
 

Subparagraph 3.6.4 - HW-4:  DELETE “1 lockset tied to card reader function” 
and REPLACE with “1 Push button combination lockset.”        
 

b. Section 00800, SPECIAL CONTRACT REQUIREMENTS; 42. 
STORMWATER POLLUTION PREVENTION PLAN, NOTICE OF INTENT AND 
NOTICE OF TERMINATION, Paragraph c: Provided herein a partially completed copy 
of the NOI, inadvertently omitted from specification.  Also, included with the NOI is 
information and evaluations explaining erosion control plan development for this project 
this additional information is located on the contract CD under references. 
 

c. Section 00800, COMMENCEMENT, PROSECUTION AND COMPLETION 
OF WORK, Paragraph 1: REPLACE paragraph f as it appears with the following: ” 
Hours of Work: Unless otherwise specified, the Contractor will be permitted to perform 
the contract work between the hours of 7:45 am and 4:30 pm, Monday through Friday.  
Federal Holidays that fall within the workweek will not be considered as workdays.  Prior 
to performing any work during hours other than those specified, the Contractor shall 
submit an overtime request to the Contracting Officer for review and approval.  
Overtime requests shall be submitted no less than two full workdays prior to the time the 
Contractor desires to perform the overtime work.” 
 
 

d. Section 00800, COMMENCEMENT, PROSECUTION AND COMPLETION 
OF WORK, Following Paragraph 1.h, ADD the following: 

“i.  The Construction Limits, as defined herein, are located within Niagara 
Falls JARS property limits.  Daily construction work site clean up shall be 
accomplished by the Contractor.  This clean up shall include the placing of 
construction material and equipment in a neat and orderly arrangement.  Rubbish, 
debris, rubble and garbage shall not be permitted to accumulate.  If the Contractor 
has any dumpsters in the construction limits, they shall be clearly marked with a 
sign "for private use only, not for use of base personnel."  Dumpsters shall be 



W912DS-05-B-0002 
0004 

Page 4 of 12 
 

 

emptied when contents mounds to height of sides.  At the end of the workday, the 
Contractor shall inspect the site to ensure that all paper, cardboard and similar 
materials are removed to provide a litter free appearance.  Upon completion of all 
work outlined in the contract drawings and specifications, the Contractor shall 
remove from the confines of the Base, his construction materials and his 
equipment.  The Construction limits, office and storage trailer locations must be 
kept clean and in an orderly manner at all times.  Storage of materials/debris under 
the trailers is prohibited.  Failure to do so will result in the Government with holding 
of additional retainage until the construction area is cleaned. 

 
j.   Cleanliness: The Contractor shall protect Government property and 
furnishings that may be in or adjacent to the work area with appropriate clean drop 
cloths, barricades, dust-stops, or other provisions as determined by, or approved 
by, the Contracting Officer Representative prior to starting work.  The Contractor 
shall remove all debris, tools, materials and equipment and other items when work 
is completed in each particular area. 

 
k.   Daily Clean Up: Daily construction site clean up shall be accomplished by 
the Contractor.  This clean up shall include the placing of construction material and 
equipment in a neat and orderly arrangement on the site.  Equipment and 
materials must not block access to existing facilities.  The Contractor shall inspect 
the site and area on a daily basis to ensure that all rubbish, debris, rubble, garbage 
paper, cardboard, demolition products and similar materials removed to provide a 
litter-free appearance.  On-Base access routes utilized by construction equipment 
and/or delivery vehicles shall be maintained free from clay or mud balls, clods and 
mud.  During the growing season (April through October), all grass areas in the 
Contractor's construction area or within ten feet of Contractor construction areas or 
within ten feet of buildings or portions of buildings under construction shall be 
mowed and trimmed to maintain neat grassy areas of reasonable length, by the 
Contractor.  Grass height shall never be allowed to exceed six (6) inches.  

 
l.   Construction equipment may not be stored at work sites long term.  If 
equipment is not used for a period of 30 calendar days, the equipment must be 
removed from site.  The Contracting Officer Representative must approve 
exceptions to this condition, such as equipment required at a later date. 

 
m. Parking on the grass is not permitted.  The Contractor will not be allowed 
to drive on grass with his vehicles to gain access to the work sites, unless the 
grass area is within the construction limits.  The Contractor and their personnel 
must park their vehicles within the construction limits or as otherwise designated 
by the Contracting Officer. 

 
n. Phasing of Work: Work to be accomplished in occupied building, or that 
will interrupt utilities, must be coordinated with the Contracting Officer 
Representative. 
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o.   Daily Work Schedules: In order to closely coordinate work under this 
contract, the Contractor shall prepare for and attend a weekly coordinating meeting 
with the Contracting Officer Representative and using service, at which time the 
Contractor shall submit for coordination and approval, his proposed daily work 
schedule for the next two week period. Required temporary utility services, time 
and duration of interruptions, and protection of adjoining areas shall be included 
with the Contractor's proposed two-week work schedule.  At this meeting, the 
Contractor shall also submit his schedule of proposed dates and times of all 
preparatory inspections to be performed during the next two weeks.  The items of 
work listed on the proposed two-week schedule are to be keyed to the Network 
Analysis Schedule (NAS) by activity number and description for each activity 
anticipated to be performed during the next two-week period. Coordination action 
by the Contracting Officer Representative relative to these schedules will be 
accomplished during these weekly meetings. 

 
p.   Fire Protection: Welding, Burning and Cutting Operations:  Welding 
Operation: All welding and burning operations shall be accomplished in strict 
compliance with the requirements outlined in the National Fire Protection 
Association Standard, and the Department of the Army Corps of Engineers 
General Safety requirements Manual EM 385-1-1.  Prior to starting welding, 
cutting, brazing, burning and/or any other flame or spark producing operations, the 
Contractor or Subcontractor performing the work shall obtain a burning permit for 
the Base Fire Department.  This permit, USAF Welding, Cutting and Brazing (AF 
Form 592), is the only acceptable authorization for performance of this type of 
work.  The request for this permit can be accomplished by contacting the Niagara 
Falls JARS Fire Department at.  A Fire Department representative will respond to 
the work site, evaluate the site conditions and issue the required permit as 
required.  Under normal conditions, the Fire Department representative will 
respond to the work site within one hour after receiving the request for the permit 
for that day.  A copy of each permit shall be retained at the project site until work 
for which the permit was issued is completed.  The Contractor or Subcontractor 
shall provide required equipment, materials, shield, extinguishers, sand and other 
devices at each location where work of the type requiring a permit is conducted. 

 
q. Environmental Protection: The Contractor shall provide and maintain 
environmental protection during the life of the contract as defined herein.  
Environmental protection shall be provided to correct conditions that might 
endanger the environment during normal construction operations. 

 
1.  Vegetation and Mulch: Temporary protection shall be provided on side and 
back slopes when rough grading is complete or when sufficient soil is exposed to 
require protection to prevent erosion.  Protection shall be afforded by accelerated 
growth of permanent vegetation, temporary vegetation, mulching or netting.  
Slopes too steep for stabilization by other means shall be stabilized by hydro 
seeding, mulch anchored in place, covering the anchored netting, sodding, or such 
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combination of these and other methods as may be necessary for effective erosion 
control. 

 
2.  Disposal of Solid Waste: The Contractor shall transport waste off Government 
property, and disposal shall be in a manner that complies with Federal, State and 
Local requirements.  The Contractor shall provide the Contracting Officer 
Representative with a copy of the State and/or Local permit or license, which 
reflects such agencies disposal authorization.  The permit or license, and the 
location of the disposal area, shall be provided to the Contracting Officer 
Representative prior to transporting materials off Government property. 

 
3.  Prosecution of work within Wetland Areas: The Contractor will not be allowed to 
work within the Wetlands nor its buffer zones. Construction of the new utilities that 
are located within the wetland areas or connection to existing utilities within the 
wetland areas, will only be allowed once the appropriate New York State 
Agency(s) has approved the Air Force’s permit application. 

 
r.   Temporary Construction: Upon completion and acceptance of the 
construction, the Contractor shall remove all signs of temporary construction 
facilities such as work areas, structures, foundations of temporary structures, 
stockpiles of excess or waste materials, debris and other vestiges of construction.  
All areas shall be restored to pre-contract construction conditions, including 
grading, sodding and other restorations. 

 
s.   Landscape Protection: Provide protection for all existing landscape 
features such as trees, shrubs, bushes, plantings and sod in and around the area 
of construction.  No existing tree, shrubs, bushes or other items shall be affected in 
any way, by Contractor actions, unless required by specifications.  Prior to any 
demolition or construction in proximity to any existing landscape feature, the 
feature shall be protected by fencing, barricades, temporary removal and/or other 
approved devices.  When construction requires that heavy machinery work in close 
proximity to existing mature trees, the trees shall be protected.  All damaged items 
shall be replaced at no additional cost to the Government in kind with new, by the 
Contractor. 

 
t.   Trenching and Excavation: Excavation and related work s hall be 
completed in scheduled phase between blocks or manholes for installations 
requiring testing.  Work shall be barricaded in accordance with Corps of Engineer 
Manual EM 385-1-1.  For excavations in which testing is not required, the trenches 
shall be backfilled at the end of the day except for the last 15 feet.  Backfilling must 
be accompanied daily; established structures and plantings must be avoided; 
excavation shall not begin until material and equipment for the specified portion of 
the job is available on the site.  Trenches or excavations which cut roads, parking 
lots, driveways and delivery routes shall be fully coordinated between the 
Contractor, and the Contracting Office Representative a minimum of five (5) days 
prior to excavation.  The Contractor shall provide non-skid surface, steel road 
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plates until the vehicle routes are permanently repaired. Excavations and the repair 
that will traverse completely across vehicle routes shall be scheduled in stages that 
allow crossing of vehicles until road plates and/or permanent repairs are in place. 

 
u.   Barricades are required in accordance with the referenced safety 
regulations.  Each job site will be clearly identified by signs, and protected by 
barriers suitably marked by reflective materials, and illumination for easy sighting 
after dark. 

 
v.   Dumpsters:  Equip dumpsters with a secure cover. The cover shall be 
closed at all times, except when being loaded with trash and debris. Locate 
dumpster(s) behind the construction fence or out of the public view. Empty site 
dumpsters at least once a week, or as needed of keep the site free of debris and 
trash. If necessary, provide 208-liter (55-gallon) trash containers to collect debris in 
the construction site area. Locate the trash containers behind the construction 
fence or out of public view. Large demolition normally requires a large dumpster 
without lids-these are acceptable but should not have debris higher than the sides 
before emptying. 

 
w.   Temporary Sanitation Facilities:  All temporary sewer and sanitation 
facilities shall be self-contained units with both urinals and stool capabilities.  
Ventilate the units to control odors and fumes and empty and clean them at least 
once a week or more often if required by the contracting officer. The doors shall be 
self-closing.  Locate the facility behind the construction fence or out of the public 
view. 

 
x.  Construction and Safety Fence: The contractor shall enclose the project 
work area, contractor parking, and contractor lay-down area with a snow type 
construction fence.  The contractor shall provide and install all necessary gates in 
the fence. Remove the fence upon completion and acceptance of the work.  The 
intent is to block the construction from public view.  The purpose of the fence is to 
protect the public from construction activities.  In addition, safety fences shall be 
used to enclose those areas not within the construction fence.  The safety fence 
will match the base standard [Confirm with BCE and state the color] [and/or bright 
orange where it protects excavated areas], high density polyethylene grid or 
approved equal, a minimum of 1.1 m (42 inches) high, supported and tightly 
secured to steel posts located on a minimum 3 m (10 foot) centers. The contractor 
must remove the fence from the work site upon completion of the contract. 

 
y.  Pass and Identification:  

 
1. Employee and Vehicle Passes 
The Contractor shall obtain the necessary passes and/or identification for entry into 
Niagara Falls JARS for themselves and all employees prior to commencement of 
work. The Government reserves the right to refuse to issue a pass to any and all 
employees of the Contractor for any reason deemed valid by the Government and 
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in doing so shall not be subject to the equitable adjustment or contract disputes 
act. The Government will issue passes depending on the type of work to be 
completed and the length of the contract.  The Contractor shall be responsible for 
obtaining additional passes upon the expiration of each pass issued. Obtaining a 
vehicle pass does not guarantee that vehicles covered by the pass will not be 
inspected.  Vehicle inspections are at the discretion of the Government.   

 
2. Access Procedures 
The Contractor shall provide Contracting Officer or his representative an Entry 
Authorization List of individuals requiring access to Niagara Falls JARS.  The Entry 
Authorization List, on Contractor’s Letterhead and for each individual requiring 
access, shall include: Contractor’s Name, name of individual, address, social 
security number and driver’s license number (number and state of issue).    The 
Contractor shall allow two working days for the Installation to process passes for 
individuals.   The Government reserves the right to deny access to any 
questionable individuals.   Revisions to the Entry Authorization List shall be 
provided to the Contracting Officer as names of individuals are added or deleted 
from the list.   Registered individuals with valid driver’s license and picture 
identification will be permitted to Check-in at the gate. The only type of motor 
vehicles that are allowed through the gate is a small vehicle (motor cycles, cars, 
vans, and pickup trucks).   Vehicles and attendees are subject to search at the 
discretion of the Government.   

 
3. Heightened Alert Conditions 
Conditions caused by Force Majeure (acts of war, terrorism, nature, etc.) shall be 
addressed via contract time extension at no cost only. The Contractor shall 
anticipate that in the event of heightened alert, access to Niagara Falls JARS may 
be denied for approximately three to five days. The Contractor shall also anticipate 
that during periods of heightened alert, time required to access Niagara Falls JARS 
may increase threefold for a period of seven days.” 
 

e. Section 088520N, Aluminum Windows; ADD subparagraph 1.7, which 
follows:  
 
“1.7 Antiterrorism Requirements. 

1.71. Aluminum framing members shall be designed base on a 0.2% offset yield 
strength equivalent static design loads per windows shall be 7 kilopascals applied to the 
surface of the glazing and frames.  Deformation shall not exceed 1/60 of the 
unsupported member lengths. 

1.72. Glazing frame bite.  The glazing shall have a minimum frame bite of 
9.5mm for structurally glazed systems and 25mm for window systems that are not 
structurally glazed. 

1.73. Connection Design.  Equivalent static design loads for connections of the 
windows to the surrounding walls shall be 75 kilopascals for glazing panels less than 1 
square meter and 30 kilopascals for glazed panels grater than 1 square meter, but less 
than 3 square meters.  Loads shall be applied to the surface of the glazing and frame.  
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Connections and hardware shall be designed based upon a 0.2% offset yield strength 
for aluminum.” 
 

f. Section 088020, Glazing.  ADD subparagraph 2.1.6, which follows:  
 
“2.1.6 Laminated Glass 

ASTM C1172, Kind LA fabricated from two nominal 3.125mm thick pieces of type 
I class I, quality q3, flat annealed transparent glass conforming to ASTM C 1036 and in 
accordance with UFC 4-010-01.  Flat glass shall be laminated together with a minimum 
of 0.75mm thick clear polyvinyl butyral interlayer.  The total thickness shall be nominally 
6.25mm.  Provide at interior lite of insulated glass unit.” 
 

g. Section 02703, HOT-MIX ASPHALT (HMA) FOR ROADS; Paragraph 2.1.4, 
DELETE Table 2 in its entirety and REPLACE it with the Following: 
 

“Table 2. Aggregate Gradations 
 

Sieve Size Wearing Course Binder Course 
   

NYDOTSS Type 8 Type 8 
Note regarding Table 2:  Wearing and Binder Course may be placed in one lift or section.” 
  
BIDDER’S QUESTIONS AND GOVERNMENT REPLY 
(Questions that may be of general interest of all bidders/Government and that are not readily answered 
by the proceeding changes will appear below.  These questions may have been paraphrased or altered to 
represent several questions regarding the same subject and/or clarify and simplify the question(s).  
Questions and answers are issued to the Offerors/Bidders for information only.) 

Question (Q): Are there any requirements for a temporary construction fence?  Who is 
responsible for cutting/maintenance during construction?   Section 0800 has been 
amended in the above to address this question. 

Q: Are there any specifications for temporary construction facilities.  Section 0800 has 
been amended in the above to address this question. 
 
Q: Is there a specification for testing for Mechanical and electrical equipment? 
R:  Specifications for testing of Electrical Systems are located within each specification.  For 
example, field testing, ground resistance test, cable testing, etc are found in Part 3 of specification 
section 16415. These paragraphs further includes/references to industry standard (ANSI, IEEE, 
NEMA, etc) in conducting these testing. 
 
Q:  Drawing E-10, Electrical Key Notes.  
R: Elevation (Drawing grid location F-9) is incorrect and should read 595.50. 
 
Q: Addenda #1- Bid Form, Item #0007 (Optional Bid Item #4); Is the intent that under 
the Base Bid the entire site gets seed only and under this option landscaping/plantings, 
sod, and irrigation system would be added?   R: Yes. 
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Q: Section 06410, Laminate Clad Architectural Casework, Paragraph 2.1.1.1, Standing 
and Running Trim; Please specify if read or white oak will be required.   There is a 
significant price difference.  Drawings only call out oak.  R: Either type of oak is 
acceptable. 
 
Q: Under amendment #3 it states that drawing M-701 has been revised and reissued, 
but the drawing does not appear in the plans that were issued under amendment 3.  Is 
M-701 revised?  If so, what is the revision?  R: Drawing, M-701 has been revised and 
was inadvertently left off amendment #3.  The revised drawing is issued with 
amendment #4. 
 
Q: Is there a specification for testing for Mechanical and Electrical Systems?  The specification contain 
numerous requirement for testing and commissioning; e.g. 15995A, Commissioning of HVAC 
Systems.  
 
Q: On addenda #1 – Bid Form – Item #0007 (optional bid item #4) is the intent that under the base bid the 
entire site gets seed only and under this option landscaping/plantings, sod, and the irrigation system 
would be added?  R: Yes.  
 
Q: In spec section 06410 – Laminate Clad Architectural Casework – Paragraph 2.1.1.1 – Standing and 
Running Trim, please specify if red or white oak will be required – there is a significant price difference. 
Drawings only call out ‘oak’.  R: Red Oak will be required. 

 
Drawing E-01-Electrical Site Plan Key Notes 
 
Q: In the communication notes it says “UG ducts shall be installed through bored trenches”.  Is all 
underground electrical to be installed in bored trenches?  Please provide bored trench detail.  R: No.  The 
communication note calling for bored trenches has been revised per this amendment to read, 
"bored or excavated trenches"; thus allowing the contractor the choice. 
 
Q: Regarding item 7a; are the existing ducts/conduit to be removed or abandoned in place?  If removal is 
required are the conduits concrete encased?  R:  Per communication instructions above item #7, 
"...... Replaced cable shall be removed". Except for the underground ducts within the footprint of 
the building, all the other existing UG comm. line ducts are direct buried (D/B).  None of the 
existing UG comm. lines are concrete encased. 
 
Q: Regarding item 7b; is the new 6 way duct bank to be concrete encased?  R: No 
 
Q: Regarding item 7b; Is MH2 existing?  R: No. Only MHs 1, 3 and the comm. vault are existing as 
indicated by arrowed "(EXIST)" adjacent to the label. 
 
Q: Regarding items 8b and c; are conduits to be concrete encased?  R: No 
 
Q: Regarding item 9a; are replaced lines to be removed or abandoned?  If removal is required are the 
lines direct burial or in conduit?  Are they concrete encased?  R: Replaced lines are to be removed 
except for the underground ducts within the footprint of the building, all the other existing UG 
comm. lines are direct buried (D/B). and none of the lines are concrete encased. 
 
Q: Regarding Item 9a; how does the new cable get from the COMM vault to MH-1?  R: As indicated by 
the dashed line between the comm. vault and MH-1, and the verbiage '(EXIST) UG DUCTS', the 6-
way UG duct extends from MH-3 to the comm. vault (via the new MH-2 and the existing MH-1). 
 



W912DS-05-B-0002 
0004 

Page 11 of 12 
 

 

Q: Regarding Item 9a; are ducts installed in Items 7 and 8 to be utilized to get from MH-1 to Building 807 
or is an additional duct required?  R: The reason why we're installing these UG ducts for the comm. 
lines is for the comm. lines that we'll be installing.  Yes, the lines that were installed on items 7 
and 8 will be used in running the comm. lines from the comm. vault to B-807 (Via MHs 1,2,3, 4 and 
the existing manholes north of B-807). 
 
Q: Regarding Item 9b; is the conduit to be installed in conduit or direct burial?  Concrete encasement?  R: 
Conduit is direct burial. Per previous answer, no comm. lines will be concrete encased. 
 
Q: Regarding item 10; are replaced lines to be removed or abandoned?  If removal is required are the 
lines direct burial or in conduit?  Are they concrete encased?  R: Replaced lines are to be removed and 
they are not concrete encased. 
 
Q: Regarding Item 10; how does the new cable get from the COMM vault to MH-1?  R: As indicated by 
the dashed line between the comm. vault and MH-1, and the verbiage '(EXIST) UG DUCTS', the 6-
way UG duct extends from MH-3 to the comm. vault (via the new MH-2 and the existing MH-1). 
 
 
Q: Regarding Item 10; are ducts installed in Items 7 and 8 to be utilized to get from MH-1 to Building 807 
or is an additional duct required?  R: The reason why we're installing these UG ducts for the comm. 
lines is for the comm. lines that we'll be installing.  Yes, the lines that were installed on items 7 
and 8 will be used in running the comm. lines from the comm. vault to B-807 (Via MHs 1,2,3, 4 and 
the existing manholes north of B-807). 
 
 
Q: Regarding Item 11; is the intent that the existing conduit labeled as ‘11’ on the drawing be used to get 
from the COMM vault to MH3 for the new 300 pair telephone cable and 12-strand SM FO cable?  If so, 
why is it ‘x’d’ out?  R: Item labeled as '11' is to replaced, that's why it's 'X'ed out as mentioned on 
inquiry.  The reason this is 'X'ed out is that, new cables (300-pair and 12-strand FO) will be 
installed through the 6-way ducts from comm. vault to MH-3. When it gets to MH-3, it will be 
spliced with the other end of the existing 300-pair. 
 
Q: Regarding Item 11; is Building 204 the structure just west of MH3?  R: No, Building 204 is about 
2500 ft (maybe more) west of MH-3. 
 
Q: Regarding Item 11; it appears a new duct bank is shown from MH3 to the structure just west of MH3 
(B204)?  Is this correct?  R: Per previous answer, structure just west of MH-3 is not B204.  No, a new 
duct bank will not be installed from the structure indicated on question.  Dashed arrow located 
next to MH-3 indicates that the existing direct buried 300-pair, be re -routed to MH-3 so it could be 
spliced with the new 300-pair from the comm. vault (now routed through the 6-way ducts).  
 
Q: Regarding Item 12; is concrete encasement required for the 4 – 4” UG ducts?  R: Per previous 
answer, no existing or new UG comm. lines will be concrete encased. 
 
Q: Regarding Item 12; are 4 – 4” UG conduits to be run from MH1 to the COMM vault for this item?  
Concrete encased?  R: As the project indicates, no new conduits will be installed between MH-1 
and the Comm. vault.  Therefore, the existing 6-way ducts from MH-1 to the Comm. vault will be 
used to run the new lines from MEPS. 
 
Q: Regarding Item 12; are any duct banks to be installed from the COMM vault to B-806?  R: Project 
does not indicate the installation of new duct banks from the Comm. vault to B-806. 
 
Q: Regarding Item 13; how does the new cable get from the COMM vault to MH-1?  New duct bank?  
Concrete encased?  R: As indicated by the dashed line between the comm. vault and MH-1, and the 
verbiage '(EXIST) UG DUCTS', the 6-way UG duct extends from MH-3 to the comm. vault (via the 
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new MH-2 and the existing MH-1), therefore no new duct bank is necessary or concrete 
encasement.  The new cable will be routed through the existing UG ducts.  
 
 
The following questions appeared in amendment #3, the bidders are advised to 
disregard the previous responses, in lieu of those provided herein: 
  
Q: Are fire extinguishers to be included in the work?  R: R: Drawing, A-101, has been 
revised and reissued under amendment #2, to show locations of fire 
extinguishers (FE) and fire extinguisher cabinets (FEC). 

Q: Is the bottom of the footing for the site screens to be 2'-10" below grade per detail 
5/A504? R:  Drawing A-504 has been reissued with amendment 3 with the depth of 
footing indicated in detail 5. 
 

 
 
  
 
(End of Summary of Changes)  
 


